
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/05/05                    IN KERN COUNTY IN BAKERSFIELD FROM                                 10/06/05
     CONTRACT NUMBER     06-422304                   0.2 KM WEST OF MORNING DRIVE TO                          CONTRACT CODE 'D '
     LOCATION            06-KER-178-R7.5/13.4        3.0 KM EAST OF COTTONWOOD CREEK                           70 CONTRACT ITEMS

                                                     WIDEN AND RESURFACE ROADWAY               FEDERAL AID  ACST-P178-(058)E
                                                                                                            P-P178-(058)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
 PROPOSALS ISSUED     2   FUND TOTAL   HA22      6,895,000                         TOTAL NUMBER OF WORKING DAYS    100

 NUMBER OF BIDDERS  2    ENGINEERS EST      6,554,343.60   AMOUNT OVER      1,427,553.40         PERCENT OVER EST 21.78
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         7,981,897.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   2         9,603,316.00    2              GRIFFITH COMPANY                      661 831-7331
                                                                                                  00000088
                                                            P O BOX 70157                     FAX 661 831-0113
                                                            BAKERSFIELD CA  93387
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          10/05/05                                                                                                 10/06/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PORTION)
           2788 VENTURE DRIVE
           LINCOLN CA  95648

           AUSTIN ENTERPRISES                                           VARIOUS TRAFFIC CONTROL
           1536 CALLOWAY DRIVE
           BAKERSFIELD CA  93312

           J AND M LAND RESTORATION INC                                 EROSION CONTROL
           1640 JAMES ROAD
           BAKERSFIELD CA  93308

           MURELCO ELECTRIC                                             ELECTRICAL
           P O BOX 246
           PATTERSON CA  95363

           OUR VALLEY FENCE COMPANY                                     METAL BEAM GUARD RAILING
           2203 INYO KERN ROAD
           RIDGECREST CA  93355

           WORKS STRIPING AND MARKING SERVICES INC                      STRIPING AND MARKING
           1122 N AZUSA CANYON ROAD
           WEST COVINA CA  91790
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          10/05/05                                                                                                 10/06/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           AUSTIN ENTERPRISES                                           SIGNS AND MARKERS
           BAKERSFIELD CA

           J AND M LAND RESTORATION                                     EROSION CONTROL
           BAKERSFIELD CA

           MURELCO ELECTRICAL                                           ELECTRICAL
           PATTERSON CA

           OUR VALLEY FENCE                                             FENCING
           RIDGECREST CA

           WORKS STRIPING AND MARKING                                   STRIPING AND MARKERS
           WEST COVINA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            1,000.00         1,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        100            2,000.00       200,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M            60               13.00           780.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00         2,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           71,000.00        71,000.00
       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            3,400.00         3,400.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,910.00         6,910.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           62,959.00        62,959.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           25,200.00        25,200.00
      10 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M            95               20.00         1,900.00
      11     150805      REMOVE CULVERT                                 M           780               35.00        27,300.00
      12     150820      REMOVE INLET                                   EA            7              240.00         1,680.00
      13     150821      REMOVE HEADWALL                                EA           18              170.00         3,060.00
      14 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           370               40.00        14,800.00
      15 (S) 034602      RECONSTRUCT TERMINAL SYSTEM (TYPE SRT)         EA            2            1,200.00         2,400.00
      16     152320      RESET ROADSIDE SIGN                            EA           13              236.00         3,068.00
      17     152370      RELOCATE MAILBOX                               EA            6              120.00           720.00
      18     034603      RELOCATE HISTORICAL MARKER                     LS     LUMP SUM            1,700.00         1,700.00
      19     152430      ADJUST INLET                                   EA           11            1,620.00        17,820.00
      20 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,410                1.40         4,774.00
      21     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           15,000.00        15,000.00
      22     190101      ROADWAY EXCAVATION                             M3       45,600               28.00     1,276,800.00
      23     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,000.00         1,000.00
      24 (S) 203003      STRAW (EROSION CONTROL)                        TONN         16              850.00        13,600.00
      25 (S) 203014      FIBER (EROSION CONTROL)                        KG        2,400                2.00         4,800.00
      26 (S) 203024      COMPOST (EROSION CONTROL)                      M3           16              160.00         2,560.00
      27 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            2              850.00         1,700.00
      28 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          280              118.00        33,040.00
      29 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG        5,400                1.00         5,400.00
      30 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          660                3.00         1,980.00
      31     260201      CLASS 2 AGGREGATE BASE                         M3       15,300               43.00       657,900.00
      32     390152      ASPHALT CONCRETE                               TONN     38,100               65.00     2,476,500.00
      33     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     20,800               90.00     1,872,000.00
      34     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         4,300                6.00        25,800.00
      35     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         82              330.00        27,060.00
      36     510129      CLASS 2 CONCRETE (BOX CULVERT)                 M3           12            1,145.00        13,740.00
      37 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           48              960.00        46,080.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38 (F) 510526      MINOR CONCRETE (BACKFILL)                      M3           19              181.00         3,439.00
      39 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG        1,296                3.00         3,888.00
      40     566011      ROADSIDE SIGN - ONE POST                       EA            1              250.00           250.00
      41     620909      450 MM ALTERNATIVE PIPE CULVERT                M            51              108.00         5,508.00
      42     620913      600 MM ALTERNATIVE PIPE CULVERT                M           310              132.00        40,920.00
      43     620919      750 MM ALTERNATIVE PIPE CULVERT                M            77              165.00        12,705.00
      44     650127      450 MM REINFORCED CONCRETE PIPE                M           270              380.00       102,600.00
                         (RUBBER GASKET JOINT)
      45     650128      600 MM REINFORCED CONCRETE PIPE                M           120              420.00        50,400.00
                         (RUBBER GASKET JOINT)
      46     650129      750 MM REINFORCED CONCRETE PIPE                M            37              500.00        18,500.00
                         (RUBBER GASKET JOINT)
      47     690160      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            87              165.00        14,355.00
                         (2.01 MM THICK)
      48     692088      300 MM ENTRANCE TAPER                          EA            8              600.00         4,800.00
      49     700660      900 MM CORRUGATED STEEL PIPE INLET             M             1              990.00           990.00
                         (3.51 MM THICK)
      50     705334      300 MM ALTERNATIVE FLARED END SECTION          EA            6              220.00         1,320.00
      51     705336      450 MM ALTERNATIVE FLARED END SECTION          EA           30              268.00         8,040.00
      52     705337      600 MM ALTERNATIVE FLARED END SECTION          EA           13              330.00         4,290.00
      53     705338      750 MM ALTERNATIVE FLARED END SECTION          EA            4              575.00         2,300.00
      54     721011      ROCK SLOPE PROTECTION                          TONN         73              101.00         7,373.00
                         (BACKING NO. 2, METHOD B)
      55     729010      ROCK SLOPE PROTECTION FABRIC                   M2          140                2.20           308.00
      56 (S) 750007      FRAME AND GRATE                                EA           17              270.00         4,590.00
      57     820107      DELINEATOR (CLASS 1)                           EA           30               47.00         1,410.00
      58 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           13            2,200.00        28,600.00
      59 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          300               30.00         9,000.00
      60 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        24,900                 .65        16,185.00
                         (SPRAYABLE)
      61 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        15,200                 .85        12,920.00
      62 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           820                2.50         2,050.00
      63 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           160                2.00           320.00
                         (BROKEN 3.66 M - 0.92 M)
      64 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        10,400                 .75         7,800.00
                         (BROKEN 10.98 M - 3.66 M)
      65 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,530                3.50         8,855.00
      66 (S) 850122      PAVEMENT MARKER                                EA           54               50.00         2,700.00
                         (RETROREFLECTIVE-RECESSED)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM            8,950.00         8,950.00
      68 (S) 861502      MODIFY SIGNAL                                  LS     LUMP SUM           25,000.00        25,000.00
      69 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM           35,000.00        35,000.00
      70     999990      MOBILIZATION                                   LS     LUMP SUM          609,100.00       609,100.00

                                                                                                  TOTAL         7,981,897.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         5,600.00       5600.00
   2 |         1,500.00     150000.00
   3 |             1.85        111.00
   4 |         3,000.00       3000.00
   5 |        45,000.00      45000.00
   6 |         4,300.00       4300.00
   7 |         6,500.00       6500.00
   8 |       345,000.00     345000.00
   9 |        39,000.00      39000.00
  10 |            39.00       3705.00
  11 |            44.00      34320.00
  12 |           850.00       5950.00
  13 |           600.00      10800.00
  14 |            79.00      29230.00
  15 |         1,100.00       2200.00
  16 |           265.00       3445.00
  17 |           590.00       3540.00
  18 |         2,300.00       2300.00
  19 |         1,600.00      17600.00
  20 |             4.00      13640.00
  21 |       102,000.00     102000.00
  22 |            55.00    2508000.00
  23 |         5,900.00       5900.00
  24 |           740.00      11840.00
  25 |             1.00       2400.00
  26 |           300.00       4800.00
  27 |           425.00        850.00
  28 |           170.00      47600.00
  29 |              .63       3402.00
  30 |             4.10       2706.00
  31 |            49.50     757350.00
  32 |            62.00    2362200.00
  33 |           110.00    2288000.00
  34 |             2.38      10234.00
  35 |           200.00      16400.00
  36 |         2,375.00      28500.00
  37 |         1,750.00      84000.00
  38 |            79.00       1501.00
  39 |             3.00       3888.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |           280.00        280.00
  41 |           525.00      26775.00
  42 |           240.00      74400.00
  43 |           300.00      23100.00
  44 |           300.00      81000.00
  45 |           290.00      34800.00
  46 |           425.00      15725.00
  47 |           275.00      23925.00
  48 |           725.00       5800.00
  49 |         3,000.00       3000.00
  50 |           565.00       3390.00
  51 |           595.00      17850.00
  52 |           685.00       8905.00
  53 |           800.00       3200.00
  54 |           360.00      26280.00
  55 |             1.00        140.00
  56 |           375.00       6375.00
  57 |            52.00       1560.00
  58 |         2,400.00      31200.00
  59 |            33.00       9900.00
  60 |              .75      18675.00
  61 |             1.00      15200.00
  62 |             3.00       2460.00
  63 |             2.00        320.00
  64 |             1.00      10400.00
  65 |             4.00      10120.00
  66 |            56.00       3024.00
  67 |         8,700.00       8700.00
  68 |        23,000.00      23000.00
  69 |        50,000.00      50000.00
  70 |        97,000.00      97000.00

 TOT                    9,603,316.00


